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CONTRACT 
BETWEEN THE STATE OF TENNESSEE, 
DEPARTMENT OF GENERAL SERVICES 

AND 
KONE, INCORPORATED. 

This Contract, by and between the State of Tennessee, Department of General Services, hereinafter referred to as 
the “State” and Kone, Inc., hereinafter referred to as the “Contractor,” is for the provision of Preventive and 
Complete Maintenance of Elevator Equipment at State Owned Buildings, Universities, and Colleges, Statewide 
Groups (Manned Sites - see attachment 1), as further defined in the "SCOPE OF SERVICES." 

The Contractor is A FOR-PROFIT CORPORATION.  The Contractor’s address is: 

Kone, Inc. 
One Kone Ct. 
Moline, IL  61265 
 
 The Contractor’s place of incorporation or organization is ILLINOIS. 

A.          SCOPE OF SERVICES: 

A.1        SCOPE 
 
The proper maintenance of the elevator equipment is considered to be vital to the safe and efficient operation of the 
buildings involved, and to the satisfactory daily functioning of the State employees, clients, contractors, vendors, 
visitors and others who may be utilizing these buildings. 
 
Contractor is advised that the State’s intent is to obtain high level preventive and complete maintenance so that all 
equipment functions in accordance with those levels of safety, speed, efficiency, performance, smoothness and 
quietness of operation which were established by original design or have been established by the State. 
 
A.2.       GENERAL 
 
Preventive and complete maintenance of elevator equipment in various State Owned Buildings, Universities, and 
Colleges as listed on Attachment 1 of this Contract. 
 
The contractor shall provide for the proper maintenance of the elevator equipment listed hereunder.  All preventive 
and complete maintenance described herein shall be that of a high level so that all equipment functions in 
accordance with those levels of safety, efficiency, performance, smoothness and quietness of operation as 
established by the State, per American Society of Mechanical Engineers(A.S.M.E.) A17.1 Safety Code or the most 
current code adopted by the State of Tennessee. 
 
A.3        CONTRACT  
 
The State shall compensate the Contractor in accordance with Section C.3 
 
A.4.      DEFINITIONS 
 

1. “Elevator Equipment” shall include, but not limited to, freight and passenger elevators, escalators, dumb 
waiters, dock lifts, handicap lifts, stage lifts, dock levelers, and moving sidewalks. 

2. “Regular Time” shall be the hours between 8:00 a.m. to 5:00 p.m. Monday through Friday, excluding 
holidays as proclaimed by the State. 

3. “Premium Time” shall be the hours between 5:01 p.m. to 7:59 a.m.  Monday through Friday, weekends, 
and State holidays.   
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4. Upgrades” shall be at the discretion of the State. Upgrades shall include repairs, corrections, adjustments 
or minor modifications that are necessary in order to meet ADA guidelines and elevator code requirements. 
Upgrades are intended to bring elevators into code compliance and make them fully operational. 

5.  “Renovations” shall include but not be limited to modernization, overhauls, replacement and installations 
and are not to be included in the contract. A separate project will be approved by the State Building 
Commission (SBC) for such renovations. 

6. “Manned Sites” shall be identified as locations for vendor personnel to be housed for execution of the 
monthly maintenance of an identified group of buildings. These personnel shall be exclusively dedicated to 
perform all required maintenance, repairs, and callbacks for that group of elevator equipment. Exclusively 
dedicated manned site personnel shall not perform elevator upgrades. 

7. “Unmanned Sites” shall be sites served by contractors who are to house and dispatch personnel for all 
maintenance and repairs of elevator equipment for the elevator group. 

8. “Point-of-Contact” shall be an authorized agent of the State of Tennessee, to include but not limited to the 
facility administrator, building manager, elevator equipment contract administrator, etc. 

9. “Notice to Proceed” is the official approval for the start of a State Building Commission project for 
renovation. 

10. “Adequate” or “as required” or “as necessary” shall mean “at whatever frequency of maintenance, repair, 
adjustment and/or testing is required to provide the optimum level of consistent elevator operation. 

11. “Substantial Completion” is the official approval for the completion of a State Building Commission project 
for renovation. 

12. “Contract Release Order or Purchase Order” is a written authorization given to the Contractor to begin work 
specified within the order. 

13. “Year End Warranty” shall mean one calendar year beyond renovated project substantial completion date. 
 
A.5.     REPAIR AND PATCHING TO STATE PROPERTY 
 
All damage to sidewalks, streets, alleys, curbs, lawns, plants, gutters or existing structures, etc., done during the 
construction shall be restored by the Contractor at his expense.  Repair of sidewalks shall be made by replacing the 
entire block damaged.  Cracked sidewalks will be considered as damaged.  The Contractor shall be held 
responsible for damage to the present work, or to completed new work, that may be caused by his work or 
workmen; and shall properly patch or remove and replace same at his expense as required by the State of 
Tennessee. 
 
A.6.      DUTIES OF CONTRACTOR 
 
Contractor shall furnish all supplies, parts, components, materials, maintenance service vehicles, labor, labor 
supervision, tools, test equipment, special equipment and lubricants necessary to provide full preventive 
maintenance, inspection, adjustment, replacement and repair service for the complete elevator equipment 
described in the Attachment 1 of the Contract listed herein. All elevator equipment is to be maintained at current 
code as established by the State and as stated in Section A.24. of the Contract. 
 
 
A.7.        INITIAL INSPECTION AND ACCEPTANCE OF EQUIPMENT 
 
Contractor shall accept all Elevator equipment “As Is” at contract award and shall maintain and repair to meet 
current elevator codes(T.C.A. 68-121). It is the State’s intention, that any Elevator equipment not in compliance 
shall be brought into full compliance, at the State’s discretion, and shall be maintained to meet current codes for the 
duration of the contract. 
 
All costs associated with bringing Elevator equipment to code compliance shall be quoted as an “upgrade not to 
exceed dollar amount.”  The quoted price is a “not to exceed” per elevator cost to be billed through the labor and 
parts contract rates. Upgrades that equal to or exceed a monetary value of $100,000 must be reported to the State 
Building Commission(SBC) and will be assigned SBC Project Number 460/000-01-2005. 
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At the State’s option it may choose to bid out an upgrade, if it is in the best interest of the State. The Contractor 
shall have the right to inspect elevators as they are upgraded and then accept them for maintenance, if upgrade is 
performed by another vendor. 
 
A.8.        RENOVATIONS 
 
The State, at its discretion, shall remove elevator equipment from this contract for renovations.  The Maintenance 
Contractor shall maintain the elevator equipment until the “Notice to Proceed” for the renovation is provided to the 
Renovation Contractor. The Maintenance Contractor shall resume monthly maintenance starting at “Substantial 
Completion” or at the end of one (1) year construction warranty, as defined by the renovation Contract. Elevator 
equipment noted in the contract or taken out of service for renovation by the State shall be excluded from the 
monthly preventive maintenance rate for the duration of the renovation contract.  

 
The following buildings in the Downtown Nashville Group (Manned Sites) currently scheduled for elevator 
equipment renovations are to be maintained in working condition only and not included in upgrade pricing during 
the first twelve (12) months are: 
 
 War Memorial Building        Nashville, Tennessee 
 Legislative Plaza                 Nashville, Tennessee 
 Andrew Jackson Building    Nashville, Tennessee 
 
A.9.    COMPLETE MAINTENANCE 
 
The State of Tennessee considers that the hours spent on maintenance operations has a direct correlation to the 
quality of the maintenance, and the resulting performance and safe operation of the elevator equipment.   
 
Contractor agrees to regularly and systematically examine, clean, lubricate and adjust the elevator equipment and 
document all activities on the State approved maintenance form (Attachment 2, Monthly Inspection Check List). All 
tasks identified in Attachment 2 shall be included under the monthly maintenance fee and the Contractor shall 
provide unlimited call back service, as conditions warrant, and in the judgment of the State, repair or replace all 
portions of the equipment included under this contract, including but not limited to the following: 
 
a)  Elevator machines, including worms, gears, thrust bearings, drive sheaves, drive sheave shaft bearings, brake 
     pulleys, brake coils, brake contacts, linings and all other components and parts of the machine and brake. 
 
b)  Hoist motors, motor generator sets and solid state motor drives, including commutators, brushes, brush 
    holders, bearings, and all other components and parts. 
 
c)  Motor windings shall be treated as needed with proper insulating compound which has been approved by the 
     motor manufacturer. 
 
d) Hydraulic plungers, packing, pump motors, pumps, belts, pullies, valves, mufflers, piping and connections 
    (except those beneath the ground), silencers, tanks or oil reservoirs, hydraulic system oil and all other related 
     components and parts. 
 
e)  Controllers, selectors, selector tapes and dispatching equipment, including all relays, solid state components, 
     encoders, "software".  
 
f)   Resistors, condensers, transformers, contacts, leads, dashpots, timing devices, computers, electrical driving 
     equipment, and all other components and parts. 
 
 
g)   Governors, including governor sheave and shaft assemblies, bearings, contacts and governor jaws, and car 
      and counterweight safeties and buffers. 
 
h)  Deflector or secondary sheaves including bearings, car and counterweight buffers, car and counterweight 
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     guide rails, top and bottom limit switches, slowdown and position switches, governor tension sheave assembly, 
     compensating sheave assembly, counter-weight guide shoes including rollers or gibs, inductors, cams, tapes. 
 
i)    Hoistway door interlocks, hoistway door hangers, bottom door guides and auxiliary door closing devices. 
 
j)   Automatic power operated door operators, including door drive chains, sheaves, belts, car door hangers, car 
     door contacts, door protective devices, load weighing equipment, car frames, car safety mechanism, platforms, 
     and elevator car roller guides and roller guide assemblies. 
 
k)   Alarm bells, emergency stop switches, emergency car lights and batteries. 
 
l)   Car and corridor operating stations, car fan or exhaust blower, car and corridor signals and fixtures including 
     lights, dials or read-out indicators, car doors and car gates (excluding finished surfaces). 
 
m)  Door safety edges including pulsed screen detectors and all associated electronics, etc. 
 
Contractor also agrees to keep car tops, pits and hoistways clean and free from dirt, oil, lint, debris and store items 
and to maintain each machine room in clean, neat condition. 
 
Contractor shall replace all lamps, as required, for pit lights and machine room lights.  Lamps will be furnished by 
The State. 
 
Contractor shall replace main and car circuit disconnect fuses with fuses furnished by the State. 
 
Contractor shall replace hoistway and machine room ventilation filters with filters supplied by the State. 
 
Contractor shall renew all wire ropes as often as is necessary to maintain an adequate factor of safety and shall 
equalize the tension on all hoisting ropes, repair or replace conductor cables and hoistway and machine room 
elevator wiring as conditions may warrant. 
 
Contractor also agrees, where appropriate, to shorten all ropes as necessary to provide continued safe operation 
and maintain normal traction. 
 
Contractor also agrees to keep all guide rails free of rust and rail backs properly painted, to renew all guide rollers 
or shoes as often as necessary to provide smooth and quiet operation, and to maintain proper tension of car and 
counterweight guides against the rails. 
 
Contractor also agrees to keep all buffers and buffer stands clean, free of rust, and properly painted. 
 
Contractor shall check and adjust the group dispatching systems and make necessary tests to ensure all circuits 
and time settings are properly adjusted.  Adjustments shall be made to provide optimum service and minimize 
response time.  If required, this work shall be completed on overtime at no additional cost to the State. 
 
A.10.    PERIODIC EXAMINATION AND REPORTING OF SAFETY DEVICES 
 
The Contractor also agrees to examine monthly all safety devices and governors and conduct annual no load test, 
and each fifth year subsequent to the previous testing date perform a full load, full speed test of safety mechanism, 
overhead speed governors and car and counterweight buffers on all traction elevator equipment and each third 
year subsequent to the previous testing date, on hydraulic elevators per A.S.M.E. A17.1. or most current code as 
adopted by the State of Tennessee(T.C.A. 68-121).  In addition to A.S.M.E. A17.1 or most current code 
requirements, hydraulic elevators shall be full load tested during the first test of the third year of the contract time 
period including setting full load down speed at 110%.  The car balance will be checked, and the governor set.  If 
required, the governor will be re-calibrated and sealed for proper tripping speed, and rails will be refiled to restore a 
smooth running surface. 
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Written reports of said tests shall be submitted to the State and/or State's agent and, in the case of running safety 
tests, prior notification shall be given so that a designated representative of the State may be present. Monthly 
Inspection Checklists, see Attachment 2, shall be signed by both parties to confirm compliance with maintenance 
requirements under the contract.  Monthly Inspection Checklist will be maintained in the Building Manager’s office 
and will be made available to staff and codes inspectors. 
 
Contractor also agrees contractor’s supervisor shall attend monthly meetings with the States’ point of contact 
(P.O.C.) for the purpose of providing, reviewing, and discussing with the State P.O.C. a monthly written summary of 
all call-backs callbacks for repairs, maintenance, scheduling, and other contract compliance issues. 
 The intent and purpose of the meeting and summary are to minimize callbacks by the contractor by keeping the 
P.O.C. aware of performance trends, replacements, and other maintenance issues. 
  
A.10.1.  ANNUAL MAINTENANCE 
 
Contractor also agrees to drain and flush hoist machine gear cases and bearing oil reservoirs annually and refill 
with the proper type and grade of oil.  Where applicable, door operators shall be similarly drained, flushed and 
refilled annually. Any modifications to frequency intervals must be submitted in writing and approval obtained from 
the State once the contract is in effect. 
 
A.10.2.  CLEANING AND PAINTING 
 
Contractor shall clean equipment at regular intervals sufficient in frequency to maintain a professional appearance 
and preserve the life of the equipment.  The Contractor shall maintain door tracks, hoistways, pits, machine rooms, 
and assigned elevator contractor work space in a clean and orderly condition free of dirt, dust, and debris 
regardless of how the material got there. 
 
Contractor shall paint the equipment at intervals frequent enough to maintain a professional appearance, prevent 
rusting, and preserve the equipment.  All paint shall be suitable for the purpose intended and of high quality.  
Application of the paint, in all circumstances, shall comply with current A.S.M.E., ANSI and other applicable local 
codes.  Pit floors and machine room floors shall be kept painted "Deck Gray" or other color as approved. 
 
A.10.3.  LUBRICATION 
 
Contractor shall lubricate the equipment at intervals recommended by the equipment manufacturer or as dictated 
by the use of the equipment.  All lubricants shall be suitable for the purpose intended and shall meet or exceed the 
minimum requirements specified by the manufacturer of the equipment to which the lubricant is applied.  
Lubricants, cleaning fluids and all combustible liquids shall be stored in a metal cabinet in the machine room. 
 
A.10.4.  ADJUSTMENTS 
 
Contractor shall adjust the equipment as necessary and when the operation of the equipment varies from its normal 
or originally designed performance as a result of normal wear and tear, or when necessary to preserve the useful 
life of a part or assembly, or when necessary to continue safe, dependable operation in accordance with A.S.M.E. 
Code, or to continue performance of the equipment in accordance with original design, including smoothness and 
quietness of operation.  As adjustment changes are required due to code and/or ADA changes, these shall be 
made by the Contractor at no additional cost to the State, except where hardware or wiring changes are required. 
 
A.10.5.  REPAIRS & REPLACEMENTS 
 
Contractor shall make repairs and/or replace all worn, damaged or broken parts or components.  Parts shall be 
replaced when worn beyond normal adjustment limits.  Replacements shall also be made whenever they will 
prevent an unscheduled elevator shutdown, ensure continued normal operation, extend the useful life of the 
elevator or any of its components, or to continue performance of the equipment in accordance with the current code 
as established by the State of Tennessee including smoothness and quietness of operation. 
 
 



 6

 
A.10.6.  OBSOLESCENCE 
 
If a single part is not available, a closely compatible component shall be substituted, upon prior approval by the 
State.   
 
A.11.     WIRING DIAGRAMS 
 
The Contractor shall have access to all prints, schematics, etc., presently on site.  These documents shall remain 
the property of the State and are to remain on the premises at all times.  Contractor shall maintain State’s complete 
set of wiring diagrams showing any changes or modifications to circuits resulting from control modifications, parts, 
replacements or equipment upgrades.  The State shall retain sole possession of these drawings.  
 
Wiring diagrams shall be kept neatly folded, protected and stored (except where mounted on boards) and shall be 
copied and replaced if their condition warrants.  Wiring changes shall be marked up on the drawings.  All drawings 
shall be considered to be State property, and shall be left in each machine room at the conclusion of the Contract. 
  
If prints, schematics, etc., are not available, the State may direct the Contractor to provide an estimate for providing 
this documentation which shall be reimbursable through the contract. 
 
A.12.    GENUINE PARTS 
 
In performing the above indicated work, Contractor agrees to provide only genuine parts used by the manufacturer 
of the equipment for replacement or repair, and to use only those lubricants obtained from and/or recommended by 
the manufacturer of the equipment.  Equivalent parts or lubricants may be used only if approved in writing by State 
prior to their use.  Parts requiring repair shall be rebuilt to "as new" condition. 
 
All parts purchased by the State shall be inventoried by the vendor with periodic verification by the State and 
tracked by vendor work order. Consumable materials and supplies, e.g., grease, rags, etc., required for monthly 
maintenance are the property of the vendor and are purchased as part of the monthly maintenance fee and will not 
be inventoried by the State. 
 
A.13.    MACHINE ROOMS 
 
Parts cabinets are the property of the State and are in place or will be provided. 
 
A metal can and lid shall also be provided in each machine room for the storage of clean rags. These cans are the 
property of the State and are in place. Oily/soiled rags shall be removed immediately after use by Contractor and 
shall not be left in the machine rooms. 
 
Machine rooms shall be kept clean and neat at all times by Contractor. 
 
A.14.   TOOLS 
 
The State will not secure pricing or purchase from the manufacturer any special tools or software, unless it is in the 
best interest of the State. 
 
The Contractor must own or have available at all times for immediate use a complete set of pertinent elevator 
maintenance and repair tools and instruments.  These tools and instruments shall include, but is not limited to the 
following: 
 
           A. Turning tools capable of turning any of the hoisting machine commutators on the job site. 
           B. Generator turning tools capable of turning the commutator on any of the motor generator sets 
                without removing rotating elements from generator. 
           C.  Machine tools capable of turning main motor drive sheave grooves on the machine. 
           D. Electronic test instruments capable of checking all electrical circuits of the elevator equipment on a 
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                registered scope. 
           E. Computers, software, and any upgrades, etc. required for maintenance of microprocessor based 
                systems.  Some systems may be the property of the State and shall remain the property of the State at  
                the end of this contract.  The State shall be named as the license holder on all software and the 
               contractor shall provide a copy of any upgrades or modifications to State owned equipment. 
 
A.15.    PERFORMANCE REQUIREMENTS AND TESTING 
 
Contractor agrees to maintain the performance requirements of the elevator equipment intended by current code as 
adopted by the State. 
 
Performance tests will be made as follows: 
A. Floor to floor times are measured from the time the doors start to close including a typical one-floor travel 

and until the elevator is approximately level with the next successive floor, either up or down, and the doors 
are three fourths (¾ ) open. 

B. Door opening times are measured from start of car door open until doors are in the fully open position. 
C. Door closing times are measured from start of door close until hoistway doors are fully closed.  Contract           

times will be as originally designed or those determined by the State, but not less than those permitted by 
code to  comply with kinetic energy limitations therein. 

D. Stopping accuracy shall be measured under all load conditions and shall be set to reflect average load 
 conditions and the capabilities of the original design. 
E. Variance from rated speed, regardless of load, shall not exceed 5%, except for hydraulic elevators where 
             a variance of 10% is permitted from empty to full load. 
 
In accomplishing the above requirements, Contractor shall maintain a comfortable elevator ride with smooth 
acceleration, retardation and a soft stop.  Door operation shall be quiet and positive with smooth checking at the 
extremes of travel in keeping with the original design capability of the equipment. 
 
The Contractor shall commit the necessary resources to accomplish the performance of these requirements. 
 
A.16.    BREAKDOWNS AND SHUTDOWNS 
 
Breakdowns and shutdowns such as electrical troubles, burned out control coils, open circuits, electrical or 
mechanical adjustments, should not keep the elevator equipment out of service longer than twenty-four (24) hours. 
 
Any shutdown or breakdown that lasts longer than three (3) consecutive days will constitute a breach and subject 
the Contractor to remedies provided for in E.4.  This includes the locating of the trouble, procurement of parts, the 
installation of these parts and the placing of the equipment back into safe uninterrupted operation.  The Contractor 
must be so equipped to meet the above conditions.  The excuse of not being able to obtain parts, necessary 
technical advice and/or engineering advice, etc., will not be acceptable. The Contractor shall submit within the first 
three days, a reasonable expected return to service date, as agreed upon by both parties, for repairs and delays 
that are beyond the control of the Contractor, with the understanding that the State may assess liquidated 
damages(See Section E.4 ) for elevator equipment out of service during this time frame. 
 
A.17.    ITEMS OF ELEVATOR EQUIPMENT  NOT INCLUDED IN THIS CONTRACT 
 
Contractor assumes no responsibility for the following items of equipment which are not included in this contract. 
 
A. Repair or replacement of building items, such as hoistway or machine room walls and floors, car 

enclosures, including removable panels, finished surfaces of door panels and car gates, plenum chambers, 
ceiling, elevator car handrails, hoistway and car door sills, mirrors, tile and carpets except as these may be 
damaged or destroyed by actions of the Contractor's personnel, and telephones, signal fixture faceplates 
and smoke detectors. 

B. Elevator mainline and auxiliary disconnect switches and fuses. 
C.         Vandalism other than contractor or agents of the Contractor.   
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A.18.    SCHEDULING OF PREVENTIVE MAINTENANCE 
 
All work under this contract, unless otherwise indicated herein, shall be performed during the hours of 8:00 AM to 
5:00 PM, Monday through Friday, on regular working days of the State, excepting only those holidays and days of 
closing recognized by the State.  If work is required for other than normal business hours, the Contractor will be 
paid the difference between regular labor rate and premium labor rate set forth in the Contract and authorized by 
the State.  
 
Removal of elevator equipment from service shall be coordinated with and approved by the State’s representative.  
To the extent possible all preventive maintenance which requires removal of elevator equipment from service will 
be scheduled during off-peak hours of building operation.  No elevator will be taken out of service during the normal 
business day without prior notification to the State except under emergency conditions.  Contractor shall not 
remove from service more than one elevator at a time in any bank of elevator equipment (except in emergencies).  
Emergency circumstances are understood to be those which pose imminent possibility of equipment damage or 
passenger injury as judged by the Contractor's employees.  The Contractor shall give a two(2) business days notice 
to the State, before removing any elevator equipment from service for preventive maintenance.  
 
A.19.     REQUIRED PREMIUM TIME MAINTENANCE 
 
There are several locations that have elevator equipment which are in such constant use that they cannot be 
removed from service for preventive maintenance operations during regular hours.  The Contractor will, therefore, 
provide all maintenance requiring shutdown on the following elevators during Premium time hours, and the cost for 
this maintenance shall be included in the Monthly Preventative Maintenance Price. See Attachment 1 for a list of 
freight elevators for the following Downtown Nashville Group (Manned Sites) locations:   
 

James K Polk                                             Nashville, Tennessee     Freight Elevators 
William R Snodgrass Tennessee Tower    Nashville, Tennessee    Freight Elevators 

 
A.20.    CALLBACK SERVICE 
 
            A.  CALLBACK SERVICE DURING REGULAR WORKING HOURS-MANNED SITES: 
 

The Contractor shall, without additional charge to the State either for labor or travel time and expense, 
provide emergency minor adjustment callback service during the State's regular working hours - 
manned sites shall respond on-site. The Contractor shall respond with on-site personnel within a 
maximum of 20 minutes from the time the request for service is made by the State's authorized 
personnel.  

 
            B.   CALLBACK SERVICE DURING OTHER THAN REGULAR WORKING HOURS-MANNED SITES:  
 

Twenty-four hour emergency callback service shall be provided by the Contractor without additional 
charge, either for labor or for travel time and expense.  The Contractor shall respond to any callback 
within a maximum of 60 minutes from the time the request for service is made by the State’s authorized 
personnel. 

 
            C.  EMERGENCY CALLBACK SERVICE TO RETRIEVE PERSONAL ITEMS 
 

Twenty-four hour emergency callback service shall be provided by the Contractor at regular or premium 
rates as appropriate.  For example, keys dropped in the elevator shaft, etc. 
 

           D.    TROUBLE LOG 
   

A trouble log shall be maintained by the Contractor in the machine room of each building on which the 
date of each callback, the reported trouble, the problem found and the corrective action taken shall be 
recorded.  In addition, the Contractor shall be responsible for reporting this information daily to the 
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State’s representative so that it may also review the operational status of its elevator trouble call control 
log. 

 
            E.    INVOICES   
 
                   All invoices submitted shall contain: 
 

     (1) Building and elevator number 
     (2) Time call received 
     (3) Person authorizing the call 
     (4) Repair problem reported 
     (5) Date and time of arrival (exact time, not estimate) 
     (6) Date and time equipment returned to normal service 
     (7) Written documentation of competitive procurement of all parts/supplies 

          
A.21.     ON-SITE HOURS 
 
On-site hours are to be devoted to scheduled preventive and complete maintenance operations (examination, 
cleaning, lubrication, adjustments, and repairs) and shall not include callbacks or upgrades.  These hours shall 
include helpers’ hours.  
 
The Contractor will be required to provide the appropriate number of service people necessary to meet the 500 
hour monthly minimum on a daily basis excluding State Holidays. The minimum number of hours for the level of 
maintenance expected are to be expended where onsite personnel are required. However, at no time shall there be 
less than one qualified maintenance mechanic, one qualified service adjuster, and one qualified maintenance 
mechanic helpers on-site during regular working hours, and not more than one adjuster, mechanic, and helper are 
needed for the on-site location.  The Contractor shall also provide a minimum of 1 day per week of supervisor’s 
time to supervise the work herein.  The supervisor time shall not count toward the 500 hour total. The minimum 
number of maintenance hours will change as units are added to or removed from service.  The contractor shall also 
have available at least one adjuster qualified for all equipment on-site. 
 
The names of the Mechanic, Supervisor, and other key personnel who will be available at the time of award to work 
on the elevator equipment, and information on their specific experience and qualifications as related to the specific 
equipment to be maintained under this contract shall be submitted with the proposal  as requested in Attachment 
6.3 of the RFP and as set forth in contract Attachment 5.  The Mechanic shall be a single individual meeting the 
qualifications of a Mechanic. 
 
The required number of hours set by this contract shall not be a limiting factor in the performance of this contract.  If 
additional hours are required in any given month, the contractor is required to commit additional manpower to the 
contract in order to meet all of the conditions of the contract. 
 
Contractor shall be on-site, a locked work space will be provided including utilities and maintenance – no phone or 
fax machine will be provided. 
 
ON-SITE LOCATION FOR DOWNTOWN NASHVILLE GROUP (Manned Sites): 
    William R Snodgrass Tennessee Tower 
    312 8th Avenue North 
    Nashville, TN  37243 
 
Downtown Nashville Buildings: 

Andrew Jackson 
Rachel Jackson 
Citizens Plaza 
Tennessee State Capitol 
Cordell Hull 
Central Services 
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John Sevier Building 
Davy Crockett Building 
Andrew Johnson Tower 
460 James Robertson Parkway 
2220 Charlotte Avenue(MVM) 
Capitol Complex Service Center 
James K Polk 
Supreme Court, Nashville 
Legislative Plaza 
War Memorial Plaza 
Library and Archives 
William R Snodgrass Tennessee Tower 

 
A.22.     EMPLOYEES OF CONTRACTOR TO BE SATISFACTORY 
 
The Contractor agrees that all work shall be performed by and under skilled supervision, with sufficient number of 
experienced elevator service mechanics, adjustors, and helpers directly employed, who are permanently assigned 
to support the execution of this contract for normal preventive maintenance and repair work, and who shall be 
qualified to keep the elevator equipment properly adjusted and/or repaired and shall use all reasonable care to 
maintain the equipment in proper and safe operating condition.  All employees performing work under this contract 
shall be satisfactorily dressed in clean uniforms (identifying them as elevator service persons) with acceptable 
demeanor and possessing full technical qualifications in the opinion of the State and/or the State's agent.  Any 
employees found to be unacceptable to the State or State's agent shall be replaced, after being given reasonable 
notice, by the Contractor. 
 
A.23.     STATE 'S RIGHT TO INSPECT AND REQUIRE WORK 
 
State reserves the right to make such inspections and tests as are necessary to ascertain that the requirements of 
this contract are being fulfilled.  Contractor agrees to furnish personnel and tools necessary to conduct such tests at 
no additional cost to the State.  Verbal or written deficiencies reported by the State to the contractor shall be 
corrected within three (3) consecutive days.   
 
Machine room logs containing a detailed schedule of full preventive maintenance with indications of frequency of 
task, shall be posted in each machine room and mounted on each controller.  These logs shall be maintained by 
the Contractor and may be inspected by the State.  Alternately, maintenance program books must be kept in each 
machine room, and be available for review by the State. 
 
A.24.    CONTRACTOR TO COMPLY WITH LAWS 
 
Contractor shall not be required under this contract to make other safety tests nor to install new attachments as 
may be recommended or directed by insurance companies, federal, state, municipal or governmental authorities, 
nor to make any replacement parts of a different design subsequent to the date of any Contract, unless 
compensated for such installation.  The State may at its discretion solicit competitive bids from other sources to 
fulfill requirements that are other than preventive maintenance. 
 
All repair, parts replacement or adjustments called for hereunder shall be performed in full compliance with the 
ASME A17.1 Safety Code for Elevators and Escalators, ASME/ANSI A17.2 Inspector's Manual, or the most current 
code adopted by the State of Tennessee. 
 
A.25.    PERFORMANCE BY THE STATE 
 
The State agrees: 
 
          A. To provide the Contractor access to the elevator equipment. 
 
          B. To keep the elevator pit(s) and motor room(s) free from water. 
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          C. To be responsible for removing water from elevator pits and maintaining the drainage facilities for the 
               pits, or for damage there from. 
 
          D.  Not to use the elevator machine rooms and equipment spaces for storage. 
 
          E.  To be responsible for refinishing of cabs, hoistways, or equipment room interiors. 
 
          F.  To be responsible for the main safety switch providing electricity to the equipment.  (Wiring from the 
               safety switch shall be Contractor's responsibility.) 
 
          G. To report to the Contractor any conditions which may indicate the need for correction before the next 
               regularly scheduled examination. 
 
          H.  That the Contractor does not at any time assume possession or control of any part of the equipment,  
                but such remains the State's exclusively as the State thereof. 
 
A.26.    SPECIAL CONDITIONS 
 
            A. No elevator will be removed from service, except in cases of hazard to life, without prior clearance from 
                 the designated State's representative. 
 
            B. When an elevator is out of service for whatever reason for the performance of maintenance, signs shall 
                be  placed at all floor entrances to that elevator indicating that the elevator is out of service. 
 
A.27.    UPGRADES OF EQUIPMENT AND WORK OUTSIDE SCOPE OF MONTHLY PREVENTIVE 
             MAINTENANCE  
 
Upgrades requested by the State, which are not covered under the regular monthly preventive maintenance price,  
shall be performed by the Contractor at the labor and parts rates quoted in this Contract.  No upgrade shall be 
performed without the prior authorization of the State. 
 
First year "not to exceed upgrade cost" (see RFP Attachment 6.4 – Proposers Calculations Tables) shall include 
estimates based on current ADA and elevator codes at the time of contract award. Only actual labor and parts used 
shall be billed and documentation of costs shall be submitted with invoice.  Estimates will be requested in advance 
to get some idea of the actual cost.  These estimates shall be binding up to the total amount of work done, but the 
estimated work shall only be billable for the actual labor and parts expended as set forth in this contract as “not to 
exceed upgrade cost”.  
 
Any billable work performed under this portion of the contract will require a one year parts and labor warranty, and 
shall thereafter fall under the normal terms of the contract as to responsibility for maintenance. 
 
At the State’s option it may choose to bid out an upgrade, if it is in the best interest of the State. The Contractor 
shall have the right to inspect elevators as they are upgraded and then accept them for maintenance, if upgrade is 
performed by another vendor. 
 
A.28.    LICENSURE 

The Contractor shall comply with the Contractors Licensing law as set out in Tennessee Code Annotated, Title 62, 
Chapter 6.  The Contractor shall have a minimum License Limit amount of One million five hundred thousand 
Dollars ($1,500,000.00), and a minimum License Classification of “Building Construction - Commercial” (BC-B).  
Contractor must maintain licensure during the period of this Contract, and shall notify the State of any changes in 
licensure. 
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A.29.    PREVAILING WAGE SCALE DETERMINATION.   

Work under this Contract is subject to the policies, conditions and rules of the Tennessee Department of Labor 
pursuant to TCA 12-4-401, et seq.  The Contractor is required to pay Prevailing Wage Scale current in the area 
specific to each Contract Release Order or Purchase Order, to laborers and mechanics employed to accomplish 
the Work.  For each Contract Release Order or Purchase Order Sum for upgrades that exceed fifty thousand 
dollars ($50,000.00), Contractor is required to furnish weekly payrolls with the appropriate decision number noted 
on each to the Tennessee Department of Labor & Workforce Development. 
 
Prevailing Wage Scale Determinations and Wage Rates for use with Contract Release Orders or Purchase Orders 
under this contract are included as Contract Attachment 3, with the initial determination enumerated as “F1”.  The 
initial determination Decision Number and appropriate region Wage Rate scale (F1) shall be utilized by the 
Contractor for all Contract Release Order or Purchase Order executed through December 31, 2006.  Subsequent 
determinations and rates will be enumerated as F1, F2 and so forth for each subsequent calendar year throughout 
the contract term, and will be provided by the State prior to the advent of its respective year.  The appropriate 
Decision Number and region Wage Rate scale shall be utilized by the Contractor for all Contract Release Order or 
Purchase Order executed during the respective calendar year. 
 
  
B. CONTRACT TERM: 

B.1. Contract Term.  This Contract shall be effective for the period commencing on November 30, 2005 and 
ending on November 29, 2010.  The State shall have no obligation for services rendered by the Contractor 
which are not performed within the specified period. 

C. PAYMENT TERMS AND CONDITIONS:   

C.1. Maximum Liability.  In no event shall the maximum liability of the State under this Contract exceed THREE 
MILLION, TWO HUNDRED THIRTY-FIVE THOUSAND, TWO HUNDRED NINETY-TWO DOLLARS 
($3,235,292.00).  The Service Rates in Section C.3 shall constitute the entire compensation due the 
Contractor for the Service and all of the Contractor’s obligations hereunder regardless of the difficulty, 
materials or equipment required.  The Service Rates include, but are not limited to, all applicable taxes, 
fees, overheads, and all other direct and indirect costs incurred or to be incurred by the Contractor. 
 
The Contractor is not entitled to be paid the maximum liability for any period under the Contract or any 
extensions of the Contract for work not requested by the State.  The maximum liability represents available 
funds for payment to the Contractor and does not guarantee payment of any such funds to the Contractor 
under this Contract unless the State requests work and the Contractor performs said work.  In which case, 
the Contractor shall be paid in accordance with the Service Rates detailed in Section C.3.  The State is 
under no obligation to request work from the Contractor in any specific dollar amounts or to request any 
work at all from the Contractor during any period of this Contract. 

C.2. Compensation Firm.  The Service Rates and the Maximum Liability of the State under this Contract are firm 
for the duration of the Contract and are not subject to escalation for any reason unless amended. 

C.3. Payment Methodology.  The Contractor shall be compensated based on the Service Rates herein for units 
of service authorized by the State in a total amount not to exceed the Contract Maximum Liability 
established in Section C.1.  The Contractor’s compensation shall be contingent upon the satisfactory 
completion of units of service or project milestones defined in Section A.  The Contractor shall be 
compensated based upon the following Service Rates: 
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SERVICE 
UNIT/MILESTONE 

Year 1 Year 2 Year 3 Year 4 Year 5 

Monthly Preventive 
Maintenance Cost 
 

$39,624.00 $40,894.00 $42,037.00 $43,307.00 $44,704.00 

  
SERVICE 
UNIT/MILESTONE 
 

Year 1 Year 2 Year 3 Year 4 Year 5 

Labor Rate, Regular, 
Adjuster, Per Hour $85.00 $88.00 $91.00 $94.00 $97.00 

Labor Rate, Regular, 
Mechanic, Per Hour $80.00 $83.00 $86.00 $89.00 $92.00 

Labor Rate, Regular, Helper, 
Per Hour $66.00 $68.00 $70.00 $72.00 $74.00 

Labor Rate, Premium, 
Adjuster, Per Hour $129.00 $133.00 $137.00 $141.00 $145.00 

Labor Rate, Premium, 
Mechanic, Per Hour $117.00 $121.00 $125.00 $129.00 $133.00 

Labor Rate, Premium, 
Helper, Per Hour $96.00 $99.00 $102.00 $105.00 $108.00 

 
SERVICE 
UNIT/MILESTONE 

Year 1 

Total “Upgrades Not to 
Exceed Cost”                   

$4,574,000.00

NOTE: Cost figure was derived from the supporting documentation for RFP Attachment 6.4. 
  

 The Contractor shall submit monthly invoices, in form and substance acceptable to the State with all of the 
necessary supporting documentation, prior to any payment.  Such invoices shall be submitted for 
completed units of service or project milestones for the amount stipulated. 

 Any repair parts, materials or supplies purchased must be competitively bid and invoiced at the 
contractor’s cost plus a ten (10%) percent mark-up to cover overhead and associated administrative costs.  
All supporting documentation shall accompany each invoice.  Any payment discounts given to the 
Contractor must be reflected in the contractor’s invoice for payment. 
 
Any subcontract of the services performed shall comply with Section D.5 of the Contract and must be 
reflected in the contractor’s invoice for payment at actual cost. 
 

C.4. Travel Compensation.  The Contractor shall not be compensated or reimbursed for travel, meals, or 
lodging. Contractors who have contracts with employees or unions calling for such allowances should build 
them into prices and rates offered under this contract 

C.5. Payment of Invoice.  The payment of the invoice by the State shall not prejudice the State's right to object 
to or question any invoice or matter in relation thereto.  Such payment by the State shall neither be 
construed as acceptance of any part of the work or service provided nor as an approval of any of the 
amounts invoiced therein.   

C.6. Invoice Reductions.  The Contractor's invoice shall be subject to reduction for amounts included in any 
invoice or payment theretofore made which are determined by the State, on the basis of audits conducted 
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in accordance with the terms of this contract, not to constitute proper remuneration for compensable 
services.   

C.7. Deductions.  The State reserves the right to deduct from amounts which are or shall become due and 
payable to the Contractor under this or any contract between the Contractor and the State of Tennessee 
any amounts which are or shall become due and payable to the State of Tennessee by the Contractor. 

C.8. Automatic Deposits. The Contractor shall complete and sign an "Authorization Agreement for Automatic 
Deposit (ACH Credits) Form."  This form shall be provided to the Contractor by the State.  Once this form 
has been completed and submitted to the State by the Contractor all payments to the Contractor, under this 
or any other contract the Contractor has with the State of Tennessee shall be made by Automated Clearing 
House (ACH).  The Contractor shall not invoice the State for services until the Contractor has completed 
this form and submitted it to the State. 

C.9       Payments Withheld. Invoices for chargeable callback or repair service must be received within thirty (30) 
            days after completion of the work performed.  If invoices are not received within this time frame, 
            completed work will be considered covered under the terms of this contract’s monthly preventive costs 
            and therefore not be billable. 
 

D. STANDARD TERMS AND CONDITIONS: 

D.1. Required Approvals.  The State is not bound by this Contract until it is approved by the appropriate State 
officials in accordance with applicable Tennessee State laws and regulations. 

D.2. Modification and Amendment.  This Contract may be modified only by a written amendment executed by all 
parties hereto and approved by the appropriate Tennessee State officials in accordance with applicable 
Tennessee State laws and regulations. 

D.3. Termination for Convenience.  The State may terminate this Contract without cause for any reason.  Said 
termination shall not be deemed a Breach of Contract by the State.  The State shall give the Contractor at 
least Sixty days (60) days written notice before the effective termination date.  The Contractor shall be 
entitled to receive compensation for satisfactory, authorized service completed as of the termination date, 
but in no event shall the State be liable to the Contractor for compensation for any service which has not 
been rendered.   Upon such termination, the Contractor shall have no right to any actual general, special, 
incidental, consequential, or any other damages whatsoever of any description or amount.  

D.4. Termination for Cause.  If the Contractor fails to properly perform its obligations under this Contract in a 
timely or proper manner, or if the Contractor violates any terms of this Contract, the State shall have the 
right to immediately terminate the Contract and withhold payments in excess of fair compensation for 
completed services.  Notwithstanding the above, the Contractor shall not be relieved of liability to the State 
for damages sustained by virtue of any breach of this Contract by the Contractor. 

D.5. Subcontracting.  The Contractor shall not assign this Contract or enter into a subcontract for any of the 
services performed under this Contract without obtaining the prior written approval of the State.  If such 
subcontracts are approved by the State, they shall contain, at a minimum, sections of this Contract 
pertaining to "Conflicts of Interest" and "Nondiscrimination" (sections D.6. and D.7.).  Notwithstanding any 
use of approved subcontractors, the Contractor shall be the prime contractor and shall be responsible for 
all work performed. 

D.6. Conflicts of Interest.  The Contractor warrants that no part of the total Contract Amount shall be paid 
directly or indirectly to an employee or official of the State of Tennessee as wages, compensation, or gifts 
in exchange for acting as an officer, agent, employee, subcontractor, or consultant to the Contractor in 
connection with any work contemplated or performed relative to this Contract. 
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D.7. Nondiscrimination.  The Contractor hereby agrees, warrants, and assures that no person shall be excluded 
from participation in, be denied benefits of, or be otherwise subjected to discrimination in the performance 
of this Contract or in the employment practices of the Contractor on the grounds of disability, age, race, 
color, religion, sex, national origin, or any other classification protected by Federal, Tennessee State 
constitutional, or statutory law.  The Contractor shall, upon request, show proof of such nondiscrimination 
and shall post in conspicuous places, available to all employees and applicants, notices of 
nondiscrimination. 

D.8. Records.  The Contractor shall maintain documentation for all charges against the State under this 
Contract.  The books, records, and documents of the Contractor, insofar as they relate to work performed 
or money received under this contract, shall be maintained for a period of three (3) full years from the date 
of the final payment and shall be subject to audit at any reasonable time and upon reasonable notice by the 
State, the Comptroller of the Treasury, or their duly appointed representatives.  The financial statements 
shall be prepared in accordance with generally accepted accounting principles. 

D.9. Monitoring.  The Contractor’s activities conducted and records maintained pursuant to this Contract shall 
be subject to monitoring and evaluation by the State, the Comptroller of the Treasury, or their duly 
appointed representatives. 

D.10. Progress Reports.  The Contractor shall submit brief, periodic, progress reports to the State as requested. 

D.11. Strict Performance.  Failure by any party to this Contract to insist in any one or more cases upon the strict 
performance of any of the terms, covenants, conditions, or provisions of this Contract shall not be 
construed as a waiver or relinquishment of any such term, covenant, condition, or provision.  No term or 
condition of this Contract shall be held to be waived, modified, or deleted except by a written amendment 
signed by the parties hereto. 

D.12. Independent Contractor.  The parties hereto, in the performance of this Contract, shall not act as 
employees, partners, joint venturers, or associates of one another.  It is expressly acknowledged by the 
parties hereto that such parties are independent contracting entities and that nothing in this Contract shall 
be construed to create an employer/employee relationship or to allow either to exercise control or direction 
over the manner or method by which the other transacts its business affairs or provides its usual services.  
The employees or agents of one party shall not be deemed or construed to be the employees or agents of 
the other party for any purpose whatsoever. 
 
The Contractor, being an independent contractor and not an employee of the State, agrees to carry 
adequate public liability and other appropriate forms of insurance, including adequate public liability and 
other appropriate forms of insurance on the Contractor’s employees, and to pay all applicable taxes 
incident to this Contract. 

D.13. State Liability.  The State shall have no liability except as specifically provided in this Contract. 

D.14. Force Majeure.  The obligations of the parties to this contract are subject to prevention by causes beyond 
the parties’ control that could not be avoided by the exercise of due care including, but not limited to, acts 
of God, riots, wars, strikes, epidemics or any other similar cause. 

D.15. State and Federal Compliance.  The Contractor shall comply with all applicable State and Federal laws and 
regulations in the performance of this Contract. 

D.16. Governing Law.  This Contract shall be governed by and construed in accordance with the laws of the 
State of Tennessee.  The Contractor agrees that it will be subject to the exclusive jurisdiction of the courts 
of the State of Tennessee in actions that may arise under this Contract.  The Contractor acknowledges and 
agrees that any rights or claims against the State of Tennessee or its employees hereunder, and any 
remedies arising there from, shall be subject to and limited to those rights and remedies, if any, available 
under Tennessee Code Annotated, Sections 9-8-101 through 9-8-407. 
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D.17. Completeness.  This Contract is complete and contains the entire understanding between the parties 
relating to the subject matter contained herein, including all the terms and conditions of the parties’ 
agreement.  This Contract supersedes any and all prior understandings, representations, negotiations, and 
agreements between the parties relating hereto, whether written or oral. 

D.18. Severability.  If any terms and conditions of this Contract are held to be invalid or unenforceable as a 
matter of law, the other terms and conditions hereof shall not be affected thereby and shall remain in full 
force and effect.  To this end, the terms and conditions of this Contract are declared severable. 

D.19. Headings.  Section headings of this Contract are for reference purposes only and shall not be construed as 
part of this Contract. 

 

E. SPECIAL TERMS AND CONDITIONS: 

E.1. Conflicting Terms and Conditions.  Should any of these special terms and conditions conflict with any other 
terms and conditions of this Contract, these special terms and conditions shall control.  

E.2. Communications and Contacts.  All instructions, notices, consents, demands, or other communications 
required or contemplated by this Contract shall be in writing and shall be made by facsimile transmission, 
by overnight courier service, or by first class mail, postage prepaid, addressed to the respective party at the 
appropriate facsimile number or address as set forth below or to such other party, facsimile number, or 
address as may be hereafter specified by written notice. 
 
The State: 

                Timothy Edwards 
  Elevator Equipment Contract Manager  

                Department of General Services 
                Property Services Management 

 312 8th Avenue N., 23 fl Tennessee Tower 
                Nashville, Tennessee  37243 

 (615)741-5973 Phone 
 (615)532-2205 Fax 
 
The Contractor: 
 Barry Lambert, Branch Manager 
 Kone, Inc. 
 1410 Donelson Pike, Suite A20 

                Nashville, TN  37217 
 (615)532-6832 Office  
 (615)532-2974 Fax 
 
All instructions, notices, consents, demands, or other communications shall be considered effectively given 
as of the day of delivery; as of the date specified for overnight courier service delivery; as of three 
(3)business days after the date of mailing; or on the day the facsimile transmission is received 
mechanically by the telefax machine at the receiving location and receipt is verbally confirmed by the 
sender if prior to 4:30 p.m. CST.  Any communication by facsimile transmission shall also be sent by United 
States mail on the same date of the facsimile transmission. 

 
E.3. Subject to Funds Availability.  The Contract is subject to the appropriation and availability of State and/or 

Federal funds.  In the event that the funds are not appropriated or are otherwise unavailable, the State 
reserves the right to terminate the Contract upon written notice to the Contractor.  Said termination shall not 
be deemed a breach of Contract by the State.  Upon receipt of the written notice, the Contractor shall 
cease all work associated with the Contract.  Should such an event occur, the Contractor shall be entitled 
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to compensation for all satisfactory and authorized services completed as of the termination date.  Upon 
such termination, the Contractor shall have no right to recover from the State any actual, general, special, 
incidental, consequential, or any other damages whatsoever of any description or amount. 

E.4. Breach. A party shall be deemed to have breached the Contract if any of the following occurs: 
 
— failure to perform in accordance with any term or provision of the Contract; 
— partial performance of any term or provision of the Contract; 
— any act prohibited or restricted by the Contract, or 
— violation of any warranty. 
 
For purposes of this contract, these items shall hereinafter be referred to as a “Breach.” 

a. Contractor Breach— The State shall notify Contractor in writing of a Breach.   

(1) In event of a Breach by Contractor, the state shall have available the remedy of Actual 
Damages and any other remedy available at law or equity. 

(2) Liquidated Damages— In the event of a Breach, the State may assess Liquidated 
Damages.  The State shall notify the Contractor of amounts to be assessed as Liquidated 
Damages.  The parties agree that due to the complicated nature of the Contractor’s 
obligations under this Contract it would be difficult to specifically designate a monetary 
amount for a Breach by Contractor as said amounts are likely to be uncertain and not 
easily proven.  Contractor hereby represents and covenants it has carefully reviewed the 
Liquidated Damages contained in Attachment 4 and agree that said amounts represent a 
reasonable relationship between the amount and what might reasonably be expected in 
the event of Breach, and are a reasonable estimate of the damages that would occur from 
a Breach.  It is hereby agreed between the parties that the Liquidated Damages represent 
solely the damages and injuries sustained by the State in losing the benefit of the bargain 
with Contractor and do not include any injury or damage sustained by a third party.  The 
Contractor agrees that the liquidated damage amount is in addition to any amounts 
Contractor may owe the State pursuant to the indemnity provision or other section of this 
Contract. 
 
The State may continue to withhold the Liquidated Damages or a portion thereof until the 
Contractor cures the Breach, the State exercises its option to declare a Partial Default, or 
the State terminates the Contract.  The State is not obligated to assess Liquidated 
Damages before availing itself of any other remedy.   The State may choose to discontinue 
Liquidated Damages and avail itself of any other remedy available under this Contract or at 
law or equity; provided, however, Contractor shall receive a credit for said Liquidated 
Damages previously withheld except in the event of a Partial Default. 

 (3) Partial Default— In the event of a Breach, the State may declare a Partial Default.  In 
which case, the State shall provide the Contractor written notice of:  (1) the date which 
Contractor shall terminate providing the service associated with the Breach; and (2) the 
date the State will begin to provide the service associated with the Breach.  
Notwithstanding the foregoing, the State may revise the time periods contained in the 
notice written to the Contractor.  
 
In the event the State declares a Partial Default, the State may withhold, together with any 
other damages associated with the Breach, from the amounts due the Contractor the 
greater of: (1) amounts which would be paid the Contractor to provide the defaulted 
service; or (2) the cost to the State of providing the defaulted service, whether said service 
is provided by the State or a third party.   To determine the amount the Contractor is being 
paid for any particular service, the Department shall be entitled to receive within five (5) 
days any requested material from Contractor. The State shall make the final and binding 
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determination of said amount.  
 
The State may assess Liquidated Damages against the Contractor for any failure to 
perform which ultimately results in a Partial Default with said Liquidated Damages to cease 
when said Partial Default is effective.   Upon Partial Default, the Contractor shall have no 
right to recover from the State any actual, general, special, incidental, consequential, or 
any other damages whatsoever of any description or amount.  Contractor agrees to 
cooperate fully with the State in the event a Partial Default is taken 

(4) Contract Termination— In the event of a Breach, the State may terminate the Contract 
immediately or in stages.  The Contractor shall be notified of the termination in writing by 
the State.  Said notice shall hereinafter be referred to as Termination Notice.   The 
Termination Notice may specify either that the termination is to be effective immediately, 
on a date certain in the future, or that the Contractor shall cease operations under this 
Contract in stages.  In the event of a termination, the State may withhold any amounts 
which may be due Contractor without waiver of any other remedy or damages available to 
the State at law or at equity.   The Contractor shall be liable to the State for any and all 
damages incurred by the State and any and all expenses incurred by the State which 
exceed the amount the State would have paid Contractor under this Contract.  Contractor 
agrees to cooperate with the State in the event of a Contract Termination or Partial 
Takeover.  

b. State Breach— In the event of a Breach of contract by the State, the Contractor shall notify the 
State in writing within 30 days of any Breach of contract by the State.  Said notice shall contain a 
description of the Breach.  Failure by the Contractor to provide said written notice shall operate as 
an absolute waiver by the Contractor of the State’s Breach.   In no event shall any Breach on the 
part of the State excuse the Contractor from full performance under this Contract.  In the event of 
Breach by the State, the Contractor may avail itself of any remedy at law in the forum with 
appropriate jurisdiction; provided, however, failure by the Contractor to give the State written notice 
and opportunity to cure as described herein operates as a waiver of the State’s Breach.  Failure by 
the Contractor to file a claim before the appropriate forum in Tennessee with jurisdiction to hear 
such claim within one (1) year of the written notice of Breach shall operate as a waiver of said claim 
in its entirety.  It is agreed by the parties this provision establishes a contractual period of 
limitations for any claim brought by the Contractor. 

E.5. Partial Takeover.  The State may, at its convenience and without cause, exercise a partial takeover of any 
service which the Contractor is obligated to perform under this Contract, including but not limited to any 
service which is the subject of a subcontract between Contractor and a third party, although the Contractor 
is not in Breach (hereinafter referred to as “Partial Takeover”).  Said Partial Takeover shall not be deemed 
a Breach of Contract by the State.  Contractor shall be given at least 30 days prior written notice of said 
Partial Takeover with said notice to specify the area(s) of service the State will assume and the date of said 
assumption.   Any Partial Takeover by the State shall not alter in any way Contractor’s other obligations 
under this Contract.   The State may withhold from amounts due the Contractor the amount the Contractor 
would have been paid to deliver the service as determined by the State.  The amounts shall be withheld 
effective as of the date the State assumes the service.   Upon Partial Takeover, the Contractor shall have 
no right to recover from the State any actual, general, special, incidental, consequential, or any other 
damages whatsoever of any description or amount.  

E.6. State Ownership of Work Products. The State shall have all ownership right, title, and interest, including 
ownership of copyright, in all work products created, designed, developed, derived, documented, installed, 
or delivered to the State under this Contract. The State shall have royalty-free and unlimited rights to use, 
disclose, reproduce, or publish, for any purpose whatsoever, all said work products. The Contractor shall 
furnish such information and data upon request of the State, in accordance with the Contract and 
applicable State law. 
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E.7. Performance Bond.  Upon approval of the Contract by all appropriate State officials in accordance with 
applicable State laws and regulations, the Contractor shall furnish a performance bond in the amount equal 
to SEVENTY-FOUR THOUSAND, THREE HUNDRED DOLLARS ($74,300.00) guaranteeing full and 
faithful performance of all undertakings and obligations under this Contract for the initial Contract term and 
all extensions thereof.  The bond shall be in the manner and form prescribed by the State and must be 
issued through a company licensed to issue such a bond in the State of Tennessee. 
 
The Contractor shall obtain the required performance bond in form and substance acceptable to the State 
and provide it to the State no later than 11/29/05.  Failure to provide the performance bond prior to the 
deadline as required shall result in contract termination.  
 
In lieu of a performance bond, a surety deposit, in the sum of SEVENTY-FOUR THOUSAND, THREE 
HUNDRED DOLLARS ($74,300.00) for the group, may be substituted if approved by the State prior to its 
submittal. 

E.8. Competitive Procurements.  This Contract provides for reimbursement of the cost of goods, materials, 
supplies, equipment, or services.  Such procurements shall be made on a competitive basis, where 
practical. Contractor shall provide written documentation with invoice as proof of competitive procurement. 

E.9. State Furnished Property.  The Contractor shall be responsible for the correct use, maintenance, and 
protection of all articles of nonexpendable, tangible, personal property furnished by the State for the 
Contractor’s temporary use under this Contract.  Upon termination of this Contract, all property furnished 
shall be returned to the State in good order and condition as when received, reasonable use and wear 
thereof accepted.  Should the property be destroyed, lost, or stolen, the Contractor shall be responsible to 
the State for the residual value of the property at the time of loss. 

E.10. Incorporation of Additional Documents.  Included in this Contract by reference are the following documents: 
 
a. The Contract document and its attachments 
b. All Clarifications and addenda made to the Contractor’s Proposal 
c. The Request for Proposal and its associated amendments 
d. Technical Specifications provided to the Contractor 
e. The Contractor’s Proposal 
 
In the event of a discrepancy or ambiguity regarding the Contractor’s duties, responsibilities, and 
performance under this Contract, these documents shall govern in order of precedence detailed above. 

E.11. Prohibited Advertising.  The Contractor shall not refer to this Contract or the Contractor’s relationship with 
the State hereunder in commercial advertising in such a manner as to state or imply that the Contractor or 
the Contractor's services are endorsed. 

E.12. Confidentiality of Records. Strict standards of confidentiality of records shall be maintained in accordance 
with the law.  All material and information, regardless of form, medium or method of communication, 
provided to the Contractor by the State or acquired by the Contractor on behalf of the State shall be 
regarded as confidential information in accordance with the provisions of State law and ethical standards 
and shall not be disclosed, and all necessary steps shall be taken by the Contractor to safeguard the 
confidentiality of such material or information in conformance with State law and ethical standards. 
 
The Contractor will be deemed to have satisfied its obligations under this section by exercising the same 
level of care to preserve the confidentiality of the State’s information as the Contractor exercises to protect 
its own confidential information so long as such standard of care does not violate the applicable provisions 
of the first paragraph of this section. 
 
The Contractor’s obligations under this section do not apply to information in the public domain; entering 
the public domain but not from a breach by the Contractor of this Contract; previously possessed by the 
Contractor without written obligations to the State to protect it; acquired by the Contractor without written 
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restrictions against disclosure from a third party which, to the Contractor’s knowledge, is free to disclose 
the information; independently developed by the Contractor without the use of the State’s information; or, 
disclosed by the State to others without restrictions against disclosure. 
 
It is expressly understood and agreed the obligations set forth in this section shall survive the termination of 
this Contract. 

E.13. Copyrights and Patents.  The Contractor agrees to indemnify and hold harmless the State of Tennessee as 
well as its officers, agents, and employees from and against any and all claims or suits which may be 
brought against the State for infringement of any laws regarding patents or copyrights which may arise from 
the Contractor’s performance of this Contract.  In any such action brought against the State, the Contractor 
shall satisfy and indemnify the State for the amount of any final judgment for infringement. The Contractor 
further agrees it shall be liable for the reasonable fees of attorneys for the State in the event such service is 
necessitated to enforce the terms of this Contract or otherwise enforce the obligations of the Contractor to 
the State.  The State shall give the Contractor written notice of any such claim or suit and full right and 
opportunity to conduct the Contractor’s own defense thereof. 

E.14. Environmental Tobacco Smoke.  Pursuant to the provisions of the federal “Pro-Children Act of 1994” and 
the Tennessee “Children’s Act for Clean Indoor Air of 1995,” the Contractor shall prohibit smoking of 
tobacco products within any indoor premises in which services are provided pursuant to this Contract to 
individuals under the age of eighteen (18) years.  The Contractor shall post “no smoking” signs in 
appropriate, permanent sites within such premises.  This prohibition shall be applicable during all hours, not 
just the hours in which children are present.  Violators of the prohibition may be subject to civil penalties 
and fines.  This prohibition shall apply to and be made part of any subcontract related to this Contract. 

 
E.15. Work papers Subject to Review.  The Contractor shall make all audit, accounting, or financial analysis work 

papers, notes, and other documentation available for review by the Comptroller of the Treasury or his 
representatives, upon request, during normal working hours either while the analysis is in progress or 
subsequent to the completion of this Contract. 

E.16.     Liability Insurance. The Contractor, being an independent contractor and not an employee of the State, 
             agrees to carry adequate public liability and other appropriate forms of insurance, throughout this 
             Contract term, including adequate public liability and other appropriate forms of insurance on the 
             Contractor’s employees, and to pay all applicable taxes incident to this Contract and promptly report any 
             changes to the State.  
 

E.17. Date/Time Hold Harmless.  As required by Tennessee Code Annotated, Section 12-4-118, the contractor 
shall hold harmless and indemnify the State of Tennessee; its officers and employees; and any agency or 
political subdivision of the State for any breach of contract caused directly or indirectly by the failure of 
computer software or any device containing a computer processor to accurately or properly recognize, 
calculate, display, sort or otherwise process dates or times. 

E.18. Hold Harmless.  The Contractor agrees to indemnify and hold harmless the State of Tennessee as well as 
its officers, agents, and employees from and against any and all claims, liabilities, losses, and causes of 
action which may arise, accrue, or result to any person, firm, corporation, or other entity which may be 
injured or damaged as a result of acts, omissions, or negligence on the part of the Contractor, its 
employees, or any person acting for or on its or their behalf relating to this Contract.  The Contractor further 
agrees it shall be liable for the reasonable cost of attorneys for the State in the event such service is 
necessitated to enforce the terms of this Contract or otherwise enforce the obligations of the Contractor to 
the State. 
 
In the event of any such suit or claim, the Contractor shall give the State immediate notice thereof and shall 
provide all assistance required by the State in the State’s defense.  The State shall give the Contractor 
written notice of any such claim or suit, and the Contractor shall have full right and obligation to conduct the 
Contractor’s own defense thereof.  Nothing contained herein shall be deemed to accord to the Contractor, 
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through its attorney(s), the right to represent the State of Tennessee in any legal matter, such rights being 
governed by Tennessee Code Annotated, Section 8-6-106. 

E.19. Tennessee Consolidated Retirement System.  The Contractor acknowledges and understands that, subject 
to statutory exceptions contained in Tennessee Code Annotated, Section 8-36-801, et. seq., the law 
governing the Tennessee Consolidated Retirement System, provides that if a retired member returns to 
State employment, the member's retirement allowance is suspended during the period of the employment. 
Accordingly and notwithstanding any provision of this Contract to the contrary, the Contractor agrees that if 
it is later determined that the true nature of the working relationship between the Contractor and the State 
under this Contract is that of “employee/employer” and not that of an independent contractor, the 
Contractor may be required to repay to the Tennessee Consolidated Retirement System the amount of 
retirement benefits the Contractor received from the Retirement System during the period of this Contract. 

E.20. Debarment and Suspension.  The Contractor certifies, to the best of its knowledge and belief, that it and its 
principals: 

a. are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from covered transactions by any Federal or State department or agency; 

b. have not within a three (3) year period preceding this Contract been convicted of, or had a civil 
judgment rendered against them from commission of fraud, or a criminal offence in connection with 
obtaining attempting to obtain, or performing a public (Federal, State, or Local) transaction or grant 
under a public transaction; violation of Federal or State antitrust statutes or commission of 
embezzlement, theft, forgery, bribery, falsification, or destruction of records, making false 
statements, or receiving stolen property; 

c. are not presently indicted for or otherwise criminally or civilly charged by a government entity 
(Federal, State, or Local) with commission of any of the offenses detailed in section b. of this 
certification; and 

d. have not within a three (3) year period preceding this Contract had one or more public transactions 
(Federal, State, or Local) terminated for cause or default. 

 

E.21.    F.O.B Destination. Deliveries shall be made to multiple locations, within the specified elevator group 
             awarded, with all charges for transportation and unloading prepaid by the Contractor. 
              
E.22.    Protection Of State Property. The Contractor will be held responsible for any damage to State of  
            Tennessee, real and personal property caused by his work or workmen. The property shall be restored to 
             its original condition as required by the State. 
 
E.23.    Protection During Construction. Danger warnings and safety signs where necessary shall be erected and 
             maintained by the Contractor at his expense. 
 
E.24.    Acknowledgements Of Contract Conditions. The Contractor hereby acknowledges and agrees to comply 
             with all provisions of the Contract pertaining hereto. 
 
E.25.    Warranty. Contractor agrees to provide a guarantee or warranty for all items not covered by this 
            maintenance Contract.  Unless otherwise agreed, the warranty period shall be for one year from State’s 
            acceptance including all parts and labor. 
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IN WITNESS WHEREOF: 

KONE, INCORPORATED: 

 

Mike Koepp, Regional Director Date 

 

DEPARTMENT OF GENERAL SERVICES: 

 

Gwendolyn Sims Davis, Commissioner Date 

 

APPROVED: 

DEPARTMENT OF FINANCE AND ADMINISTRATION: 

 

M. D. Goetz, Jr., Commissioner Date 

 

COMPTROLLER OF THE TREASURY: 

 

John G. Morgan, Comptroller of the Treasury Date 
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ATTACHMENT 1       LISTING OF ELEVATOR EQUIPMENT FOR STATE OWNED BUILDINGS, UNIVERSITIES, AND COLLEGES (MANNED SITES) 

Upgrades DOWNTOWN NASHVILLE GROUP (MANNED SITES) 
At the State’s option it may choose to bid out an upgrade, if it is in the best interest of the State. The Contractor shall have the right to inspect 
elevators as they are upgraded and then accept them for maintenance, if upgrade is performed by another vendor. 
 
MANNED ELEVATOR 
GROUP         

 

DOWNTOWN   NASHVILLE         

         

Complex Building/Elevator Type 

Monthly 
Proposed 
Cost  Year 1 

Monthly 
Proposed 
Cost Year 2 

Monthly 
Proposed 
Cost  Year 3 

Monthly 
Proposed Cost  
Year 4 

Monthly 
Proposed 
Cost  Year  
5 

Upgrade Not To 
Exceed Cost 

         

Andrew Jackson Complex         

Nashville         

Contact: Facility Administrator         

615-741-1600         

 Citizen Plaza Bldg Traction/Passenger #1 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Traction/Passenger #2 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Traction/Passenger #3 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Traction/Passenger #4 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Traction/Passenger #5 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Traction/Freight #6 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Dock Lift 312 322 331 341 352 $100,000.00 

 400 Deaderick St.        

 Citizen Plaza Bldg Dock Lift 312 322 331 341 352 100,000.00 

 400 Deaderick St.        

 Rachel Jackson Traction/Passenger #1 312 322 331 341 352 2,500.00 

 320 6th Ave. North        

 Rachel Jackson Traction/Passenger #2 312 322 331 341 352 2,500.00 



 25

 320 6th Ave. North        

 Rachel Jackson Traction/Passenger #3 312 322 331 341 352 2,500.00 

 320 6th Ave. North        

 Rachel Jackson Traction/Passenger $4 312 322 331 341 352 2,500.00 

 320 6th Ave. North        

 Andrew Jackson Bldg Traction/Passenger #1 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Passenger #2 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Passenger #3 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Passenger #4 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Passenger #5 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Passenger #6 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Passenger #7 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Traction/Freight #8 312 322 331 341 352 200,000.00 

 500 Deaderick St.        

 Andrew Jackson Bldg Dock Level 312 322 331 341 352 0 

 500 Deaderick St.        

 Andrew Jackson Bldg Dock Level 312 322 331 341 352 0 

 500 Deaderick St.        

 James K Polk 
Traction/Passenger #1 
Low rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #2 
Low rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #7 
Low rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #8 
Low rise 312 322 331 341 352 

0 

 505 Deaderick St.        
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 James K Polk 
Traction/Passenger #3 
High rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #4 
High rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #5 
High rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #6 
High rise 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #11 
Museum 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #12 
Museum 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk 
Traction/Passenger #14 
TPAC 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk Traction/Passenger #15 312     0 

  TPAC  322 331 341 352  

 505 Deaderick St.        

 James K Polk Traction/Freight #9 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Traction/Freight #10 312 322 331 341 352 0 

  TPAC       

 505 Deaderick St.        

 James K Polk 
Traction/Freight #13 
Museum 312 322 331 341 352 

0 

 505 Deaderick St.        

 James K Polk Escalator 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Stage Lift 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Stage Lift 312 322 331 341 352 0 

 505 Deaderick St.        
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 James K Polk Dock Level 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Dock Level 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Dock Level 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Dock Level 312 322 331 341 352 0 

 505 Deaderick St.        

 James K Polk Dock Level 312 322 331 341 352 0 

 505 Deaderick St.        

         

Capitol Complex         

Nashville         

Contact: Facility Administrator         

615-741-1886         

 State Capitol Bldg Traction/Passenger #1 312 322 331 341 352 2,500.00 

 600 Charlotte Ave        

 State Capitol Bldg Traction/Passenger #2 312 322 331 341 352 2,500.00 

 600 Charlotte Ave        

         

Cordell Hull Complex         

Nashville         

Contact: Facility Administrator         

615-741-3931         

 Central Services Bldg Hydraulic/Freight 312 322 331 341 352 2,500.00 

 436 6th Ave. North        

 John Sevier Bldg Traction/Passenger #1 312 322 331 341 352 5,000.00 

 436 6th Ave. North        

 John Sevier Bldg Traction/Passenger #2 312 322 331 341 352 5,000.00 

 436 6th Ave. North        

 John Sevier Bldg Traction/Passenger #3 312 322 331 341 352 5,000.00 

 436 6th Ave. North        

 Cordell Hull  Bldg Traction/Passenger #1 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull  Bldg Traction/Passenger #2 312 322 331 341 352 3,000.00 

 436 6th Ave. North        
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 Cordell Hull  Bldg Traction/Passenger #3 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull  Bldg Traction/Passenger #4 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull  Bldg Traction/Passenger #5 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull  Bldg Traction/Passenger #6 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull  Bldg Traction/Passenger #7 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull Bldg Traction/Freight #8 312 322 331 341 352 3,000.00 

 436 6th Ave. North        

 Cordell Hull Bldg Dock Level 312 322 331 341 352 0 

 436 6th Ave. North        

         
James Robertson Pkwy 
Complex        

 

Nashville         

Contact: Facility Administrator         

615-532-2919         

 Davy Crockett Bldg Traction/Passenger #1 312 322 331 341 352 2,500.00 

 
500 James Robertson 
Pwy       

 

 Davy Crockett Bldg Traction/Passenger #2 312 322 331 341 352 2,500.00 

 
500 James Robertson 
Pwy       

 

 Davy Crockett Bldg Traction/Passenger #3 312 322 331 341 352 2,500.00 

 
500 James Robertson 
Pwy       

 

 Davy Crockett Bldg Traction/Passenger #4 312 322 331 341 352 2,500.00 

 
500 James Robertson 
Pwy       

 

 Davy Crockett Bldg Traction/Passenger #5 312 322 331 341 352 2,500.00 

 
500 James Robertson 
Pwy       

 

 Davy Crockett Bldg Hydraulic/Passenger #6 312 322 331 341 352 2,500.00 
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500 James Robertson 
Pwy Passenger # 6      

 

 Davy Crockett Bldg Traction/Freight #7 312 322 331 341 352 2,500.00 

 
500 James Robertson 
Pwy       

 

 Davy Crockett Bldg Hydraulic Dock Lift       

 
500 James Robertson 
Pwy  312 322 331 341 352 

0 

 Andrew Johnson Bldg Traction/Passenger #1 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Traction/Passenger #2 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Traction/Passenger #3 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Traction/Passenger #4 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Traction/Passenger #5 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Hydraulic/Passenger #6 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Traction/Freight #7 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Hydraulic Dock Lift 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 Andrew Johnson Bldg Manual Dock Lift 312 322 331 341 352 2,500.00 

 
710 James Robertson 
Pwy       

 

 TN Regulatory Authority Traction/Passenger 312 322 331 341 352 2,500.00 

 
460 James Robertson 
Pwy       
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 MVM Traction/Passenger 312 322 331 341 352 75,000.00 

 2200 Charlotte Ave.        

         

Data Center Complex         

Nashville          

Contact: Facility Administrator         

615-741-9363         

 Capitol Service Center Dock Lift       

 901 5th Ave. North  312 322 331 341 352 0 

 Capitol Service Center Dock Level       

 901 5th Ave. North  312 322 331 341 352 0 

 Capitol Service Center Dock Level       

 901 5th Ave. North  312 322 331 341 352 0 

 Capitol Service Center Dock Level       

 901 5th Ave. North  312 322 331 341 352 0 

 Capitol Service Center Dock Level       

 901 5th Ave. North  312 322 331 341 352 0 

 Capitol Service Center Dock Level       

 901 5th Ave. North  312 322 331 341 352 0 

 Capitol Service Center Dock Level       

 901 5th Ave. North  312 322 331 341 352 0 

         

Supreme Court         

Nashville         

Contact: Charles DeMoss         

615-741-3912         

 Nashville Supreme Court 
Traction/Passenger 
Main 312 322 331 341 352 

50,000.00 

 401 7th Ave North        

 Nashville Supreme Court 
Traction/Passenger 
North 312 322 331 341 352 

50,000.00 

 401 7th Ave North        

 Nashville Supreme Court 
Traction/Passenger 
South 312 322 331 341 352 

50,000.00 

 401 7th Ave North        

 Nashville Supreme Court Hydraulic/ HC Lift 312 322 331 341 352 0 
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 401 7th Ave North        

         

War Memorial Complex         

Nashville         

Contact: Facility Administrator         

615-532-3931         

         

 Library & Archives 
Traction/Passenger 
North 312 322 331 341 352 

0 

 403 7th Ave, North        

 Library & Archives 
Traction/Passenger 
South 312 322 331 341 352 

0 

 403 7th Ave, North        

 Legislative Plaza Bldg 
Traction/Passenger 
Cafeteria #6 312 322 331 341 352 

100,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg Hydraulic/Passenger #1 312 322 331 341 352 75,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg Hydraulic/Passenger #2 312 322 331 341 352 75,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg 
Hydraulic/Passenger 
Print Shop #3 312 322 331 341 352 

75,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg 
Hydraulic/Passenger 
Speaker Office 4 312 322 331 341 352 

75,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg 
Hydraulic/Passenger 
Speaker Office 5 312 322 331 341 352 

75,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg Escalator 312 322 331 341 352 250,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg Escalator 312 322 331 341 352 250,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg Escalator 312 322 331 341 352 250,000.00 

 7th & Charlotte Ave.        

 Legislative Plaza Bldg Escalator 312 322 331 341 352 250,000.00 

 7th & Charlotte Ave.        
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 War Memorial Bldg Traction/Freight #10 312 322 331 341 352 100,000.00 

 7th & Charlotte Ave.        

 War Memorial Bldg 
Traction/Passenger 
Ground Level 8 312 322 331 341 352 

100,000.00 

 7th & Charlotte Ave.        

 War Memorial Bldg 
Traction/Passenger 
Ground 9  312 322 331 341 352 

100,000.00 

 7th & Charlotte Ave.        

 War Memorial Bldg 
Hydraulic/Passenger 
FA’s Office 7 312 322 331 341 352 

75,000.00 

 7th & Charlotte Ave.        

         

Tennessee Tower Complex         

Nashville         

Contact: Facility Administrator         

615-532-6832         

 Tennessee Tower 
Traction/Passenger #2 
High Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #3 
High Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #4 
High Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #5 
High Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #6 
Low Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger#7 
Low Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #8 
Low Rise 312 322 331 341 352 

0 

 312 8th Ave. North        
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 Tennessee Tower 
Traction/Passenger #9 
Low Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #10 
Low Rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Passenger #11 
to 30th Floor 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Hydraulic/Freight #10 
loading dock 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower 
Traction/Freight #1 high 
rise 312 322 331 341 352 

0 

 312 8th Ave. North        

 Tennessee Tower Escalator 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Escalator 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Escalator 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Escalator 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Dock Lift 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower HC Lift 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Dock Level 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Dock Level 312 322 331 341 352 0 

 312 8th Ave. North        

 Tennessee Tower Dock Level 312 322 331 341 352 0 

 312 8th Ave. North        

         

  Total: 
   
$39,624.00 

 
$40,894.00  $42,037.00  $43,307.00  

    
$44,704.00 $4,574,000.00 
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ATTACHMENT 2 – Monthly Inspection Check List 

   Traction 

VENDOR: CONTRACT NUMBER:       
BUILDING NAME:             
ELEVATOR NUMBER: CONTRACT LINE ITEM NUMBER:       
DATE OF SERVICE:             
TECHNICIAN: SIGNATURE:      DATE:   
FACILITY ADMINISTRATOR: SIGNATURE:      DATE:   
             
Check blocks when task is complete 1 2 3 4 5 6 7 8 9 10 11 12
Machine             
Check mountings, bolts, gears, back lash, adjust as 
required     
Remove relief plug and grease motor  
Lubricate shaft bearings  
Check tachometer for brush length, loose or worn 
coupling, replace as required   
Selector             
Check & clean switches, floor bars, contacts, holders     
Check and lube sheaves, gears, and advancer, adjust as 
required   
Check & lubricate traveling cable/wire/tape/chain   
Controller             
Check power supply & voltages  
Check resistors, grids, & connections   
Check overloads  
Remove and clean fuses & holders, replace fuses as 
required  
Lubricate contactor armature shafts  
Clean controller and filters   
Check tightness of connections and relay shunts for wear  
Check “static control” for power removal on hoist motor by 
two   
independent means  
Check contacts, leads, relays and coils.  Replace worn 
items as required             
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Governor             
Check and lubricate             
Check rope condition   
Clean and check electrical contacts   
Brake             
Check operation, contacts, pins, fastenings & adjustments     
Check for oil contamination, wear, & clearances     
             
Motor Generator             
Check oil level and bearings, add/replace oil as required             
Check & clean commutator, tachometer, armature. Check 
clearance, connections, adjust as required             
Check & clean brushes, rigging, insulators, fastenings, & 
spring tension, adjust as required, replace brushes as 
required             
Door Operator             
Check brushes   
Clean, lubricate, adjust as required     
Check nudging     
Check door speed, adjust as required   
Check belt tension and shaft bearings for wear, adjust belt 
as required     
Car Doors             
Check door clutch for operation, wear, & alignment, adjust 
as required     
Check door torque.  Do not exceed 30 lbs, adjust as 
required     
Check door protection system             
Check & clean tracks, rollers, and relating cable, adjust as 
required, replace bearings and pins as required     
Check gibs, & running clearances, adjust as required     
Check eccentrics for .005 clearance     
Hoistway Doors             
Check & clean gibs, tracks, and rollers, adjust as required, 
replace rollers as required     
Routine doors, adjust as required   
Car Top             
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Check inspection station   
Clean car top     
Lubricate and clean fan   
Check & clean switches, cams, springs, guides and rollers, 
adjust/lubricate as required   
Hoistway             
Check pit switch and light, replace lamps as required   
Clean pit, empty and clean drip pans, check sump 
pump(s)     
Check safeties & oil buffers  
Check traveling cable, adjust as required  
Check and lubricate sheaves     
Check limit switch, adjust as required   
Clean hoistway and rails, lubricate slide type rail clips  
Check counterweight  
Ropes             
Check sheaves, groves and ropes for wear   
Equal hoist rope tension, adjust as required   
Lubricate ropes       
Check rope ware, rouge, & diameter  
Check run-by, adjust as required  
Check compensating chain/rope  
Car Operations             
Ride all cars to detect any improper operation or 
malfunctions, adjust as required             
Check Group Supervisory Control System for proper 
operation             
Cab             
Check fixtures, lights, handrails, adjust as required, 
replace lamps and buttons as required     
             
Entrance Fixtures             
Check fixtures, lights, gongs, replace lamps as required     
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   Hydraulic 

VENDOR: 
CONTRACT 
NUMBER:           

BUILDING NAME:              
ELEVATOR NUMBER: CONTRACT LINE ITEM NUMBER:         
DATE OF SERVICE:              
TECHNICIAN: SIGNATURE:      DATE:    
FACILITY ADMINISTRATOR: SIGNATURE:      DATE:    
              
Check blocks when task is complete 1 2 3 4 5 6 7 8 9 10 11 12  
Machine Room              
Clean Machine Room      
Clean drip pan      
Check pump, motor and belts, adjust belts as 
required    
Check controller              
Check starters              
Check valves and piping      
Check oil level and temperature, add as 
required              
Check rescuvator      
Check reverse phase relay    
Check MLT timer    
Car              
Check safety edge, adjust as required              
Check light ray              
Check car operation panel(s), replace lamps as 
required              
Check emergency lighting and alarm      
Check telephone      
Check Phase I & II Fire Service      
Test door closing pressure, adjust as required    
Car Top              
Clean Car Top        
Check guide shoes/rollers (top), adjust as 
required    
Check leveling switches/sensors      
Check door operator, adjust as required      
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Check clutch/zone restrictor      
Check terminal slowdown switch      
Hoistway              
Check hoistway equipment    
Check door equipment/gibs    
Check traveling cable    
Check hall lantern/gongs, replace lamps as 
required              
Check hall PI’s              
Check hall call stations              
Pit              
Clean Pit        
Check packing        
Check piston        
Check guide shoes, rollers (bottom), adjust as 
required    
Check piping and supports    
Check oil return pump              
Check pit can              
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    Escalator 

VENDOR: CONTRACT NUMBER:          
BUILDING NAME:             
ESCALATOR NUMBER: CONTRACT LINE ITEM NUMBER:         
DATE OF SERVICE:             
TECHNICIAN: SIGNATURE:        DATE:   
FACILITY ADMINISTRATOR: SIGNATURE:        DATE:   
             
Check blocks when task is 
complete 1 2 3 4 5 6 7 8 9 10 11 12
Check controller             
Check upper landing             
Check lower landing             
Check handrail, adjust as required             
Check machine             
Check brake, adjust as required             
Check main drive             
Check handrail drive             
Check lower end             
Check upper end             
Lube Machine Gearbox     
Skirt Test     
Brake Torque Test     
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ATTACHMENT 3 SAMPLE PREVAILING WAGE RATE INFORMATION 

Combined Request and Decision form for 

Wage Determination 
 

If Work is in multiple building rates regions, 
then a separate request is required for each 
region; and, if in multiple counties within a 
region, then all counties within each region 
must be listed. 

The Project 

CITY State County 
Nashville TN Davidson 

PROJECT IDENTIFICATION 
Elevators Downtown Nashville Group(Manned Sites) 
for State Owned Buildings, Universities, and Colleges 
RFP# 501.01-54 

BRIEF PROJECT DESCRIPTION 
The preventive and complete maintenance of elevator 
equipment in state owned buildings, universities, and 
colleges.  Work is to include, but not limited to elevator 
machines, hoist motors, controllers, hydraulic 
plungers, resistors, governors, hoistway door 
interlocks, doors, alarm bells, car and corridor 
operating stations etc. 
  

 

Decision rendered by 
State of Tennessee 

Dept. of Labor and Workforce Development 
Labor Standards Division 

404 James Robertson Parkway, Suite 1606 
Nashville, Tennessee 37243-0657 

 
 
 

Wage Determination 
Decision 
Number T-31124-A 

Building Rates    Apply 
   Do not apply 

Highway Rates    Apply 
   Do not apply 

REPORT TO 
THOMAS HAMLET, INSPECTOR 

DEPT OF LABOR & WORKFORCE DEV 
DIVISION OF LABOR STANDARDS 

404 JAMES ROBERTSON PARWAY, SUITE 1606 
NASHVILLE, TN 37243-0657 

Date assigned Assigned by 
09/01/05 Mary Ellen Grace 

The project identification and brief project 
description given herein shall not act to 
define, expand, or limit the Work required 
by the Contract Documents.  Such 
information provided herein is intended only 
as information to the Department of Labor 
and Workforce Development. No other use 
or interpretation is intended. 

Request made by 
Name of 

person Richard Marr 

Title Real Property Administration,  
Bid Administrator 

Department, 
Agency, or 

Bureau 

Finance & Administration for 
General Services 

Address, 
phone, 

fax 

312 8th Avenue North, Ste 220 
Nashville, TN 37243 
Tel 615-741-3286 
Fax 615-741-7599 

Date of 
request 

Date of 
Advertisement 

Supercedes 
Decision 

8-31-05 9-14-05 N/A 
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State of Tennessee prevailing 

Building Wage Rates 
A. To determine the rates required to be paid laborers and mechanics on the project: 

1. Refer to the Wage Rate Determination(s) to see whether Building Rates, Highway Rates, or both apply.  For 
Work that requires Building Rates in more than one county, if the counties are in more than one Wage Region, 
there is normally a separate Determination for each Region. 

2. If Building Wage Rates apply: 

a. Refer to the State of Tennessee prevailing Building Wage Rate Regions table on page 56 of this document. 

b. Find the county or counties in which the Work takes place.  If the Work takes place in more than one county, 
required rates may be different from county to county, depending on the region.  Read the Region for the 
county or counties. 

c. Refer to the table of State of Tennessee prevailing Building Wage Rates by Region on page 56 of this 
document. 

d. Use the rates in the column headed by the Wage Region number.  If the Work takes place in more than one 
county, use the indicated rate for the portion of Work performed in each county. 

e. A list of the single-region Rates will normally be provided by the State for the required on-site posting. 

3. If Highway Wage Rates apply, refer to document 00837. 

4. Further details about Prevailing Wage regulations and descriptions of the craft classifications can be obtained 
from the Tennessee Department of Labor and Workforce Development Division of Labor Standards through the 
following Web Address www.state.tn.us/labor-wfd/lsdiv.html 

B. To report the rates paid laborers and mechanics on the project: 

1. Refer to the Wage Rate Determination(s).  For Work in more than one Building Rate Region, there will normally 
be a separate Wage Determination for each Region, with separate Decision Number and Inspector. 

2. If there is more than one Wage Determination, prepare a separate report for the portion of Work each cover. 

3. Include Decision number on report. 

4. Send report to the Inspector listed in the box headed “Report to”. 
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Tennessee Prevailing Wage Rate Regions 
County Name Region 

County 
Name 

Region County Name Region County Name Region 

Anderson 7 Fentress 7 Lauderdale 2 Roane 7 
Bedford 6 Franklin 6 Lawrence 6 Robertson 5 
Benton 3 Gibson 2 Lewis 6 Rutherford 6 
Bledsoe 9 Giles 6 Lincoln 6 Scott 7 
Blount 9 Grainger 11 Loudon 9 Sequatchie 9 

Bradley 9 Greene 11 McMinn 9 Sevier 9 
Campbell 7 Grundy 6 McNairy 3 Shelby 1 
Cannon 6 Hamblen 11 Macon 5 Smith 5 
Carroll 3 Hamilton 8 Madison 4 Stewart 3 
Carter 11 Hancock 11 Marion 6 Sullivan 11 

Cheatham 5 Hardeman 2 Marshall 6 Sumner 5 
Chester 3 Hardin 3 Maury 6 Tipton 2 

Claiborne 11 Hawkins 11 Meigs 9 Trousdale 5 
Clay 7 Haywood 2 Monroe 9 Unicoi 11 

Cocke 11 Henderson 3 Montgomery 5 Union 11 
Coffee 6 Henry 3 Moore 6 Van Buren 9 

Crockett 2 Hickman 6 Morgan 7 Warren 6 
Cumberland 7 Houston 3 Obion 2 Washington 11 

Davidson 12 Humphreys 3 Overton 7 Wayne 3 
Decatur 3 Jackson 7 Perry 3 Weakley 2 
Dekalb 5 Jefferson 11 Pickett 7 White 7 
Dickson 5 Johnson 11 Polk 9 Williamson 5 

Dyer 2 Knox 10 Putnam 7 Wilson 5 
Fayette 2 Lake 2 Rhea 9 Catoosa, GA 8  

REGION 1  REGION 2  REGION 3  REGION 4  REGION 5  REGION 6 

Shelby   Crockett  Benton   Madison   Cheatham  Bedford 
Dyer   Carroll     Dekalb   Cannon 
Fayette   Chester     Dickson   Coffee 
Gibson   Decatur     Macon   Franklin 
Hardeman Hardin     Montgomery  Giles 
Haywood  Henderson    Robertson  Grundy 
Lake   Henry     Smith   Hickman 
Lauderdale Houston     Sumner   Lawrence 
Obion  Humphreys    Trousdale  Lewis 
Tipton  McNairy     Williamson  Lincoln 
Weakley  Perry    Wilson   Marion 

Stewart       Marshall 
Wayne      Maury 

Moore 
Rutherford 
Warren 

REGION 7  REGION 8  REGION 9  REGION 10  REGION 11  REGION 12 
Anderson  Hamilton  Bledsoe   Knox   Carter   Davidson 
Campbell    Blount     Claiborne 
Clay     Bradley     Cocke 
Cumberland    Loudon     Grainger 
Fentress     McMinn     Greene 
Jackson     Meigs     Hamblen 
Morgan     Monroe     Hancock 
Overton     Polk     Hawkins 
Pickett     Rhea     Jefferson 
Putnam     Sequatchie    Johnson 
Roane    Sevier     Sullivan 
Scott     Van Buren    Unicoi 
White         Union 

Washington 
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Tennessee Prevailing Wage Rates by Region for Buildings in 2005 and 2006 

CLASSIFICATION CLASSIFICATION REGIONS 1 2 3 4 5 6 7 8 9 10 11 12 

Boilermaker Constructor de Calderas 01 18.89 14.98 16.14 13.83 14.49 13.49 18.53 19.07 18.19 17.44 12.43 14.29 
Bricklayer Ladrillero 02 22.44 20.62 16.53 13.75 22.74 22.12 16.94 18.24 19.49 15.49 10.53 17.81 
Cement Finisher, Plasterer Terminador de Cemento 03 16.01 12.46 13.49 12.62 11.86 13.18 17.28 16.54 15.73 15.93 12.86 14.65 
Carpenter Carpintero 04 17.62 14.03 17.49 15.10 16.17 15.66 19.51 18.46 17.27 16.13 12.56 16.62 
Electrician Electricista 05 20.79 16.19 19.30 16.76 19.62 18.62 21.01 23.17 19.49 17.92 16.63 19.70 
Elevator Constructor Constructor de Elevadores 06 20.79 14.21 15.77 13.11 22.09 21.94 16.83 18.65 18.40 16.47 17.70 22.41 
Glazier Vidriero/Enbarnizador 07 17.91 16.17 13.04 10.85 16.22 12.36 15.49 14.84 14.00 14.56 14.02 13.27 

Insulation Worker for Mech. 
Tr/ 
Asbestos Worker 

  Trabajador de Insulacion 
para  
Entrenador de 
Mecanico/Asbesto 
Trabajadora 08 18.87 20.47 20.49 17.19 14.94 16.11 20.11 19.19 19.15 12.70 11.47 14.21 

Iron Worker: Structural, 
Reinforcing, Ornamental 

Herrero 

09 17.54 15.21 12.59 17.18 14.48 18.81 20.43 19.03 16.28 13.81 12.65 17.33 
Laborer Class A Obrero Clase A 10 11.36 10.94 10.66 10.61 12.51 11.60 16.36 11.02 10.84 11.94 9.17 11.87 
Laborer Class B Obrero Clase B 11 11.63 10.14 14.07 10.00 10.07 10.09 12.64 9.60 11.05 10.38 8.95 10.71 
Millwright Tornero 12 16.16 12.50 14.87 12.71 13.91 19.88 17.35 17.52 15.28 13.76 21.62 17.63 
Class "A" Operator Operador Clase “A” 13 16.30 15.91 17.80 14.59 14.79 15.95 21.79 15.76 13.79 17.01 10.06 14.78 
Class "B" Operator Operador Clase “B” 14 11.86 11.16 12.96 11.24 9.67 10.54 12.82 13.19 11.15 10.18 7.81 10.45 
Class "C" Operator Operador Clase “C” 15 13.87 16.47 11.84 11.41 11.15 11.08 13.80 15.61 9.90 14.29 10.05 10.92 
Painter/Plasterer Pintor/Transitivo 16 13.87 15.89 18.00 10.97 12.21 11.06 17.89 15.60 12.26 13.88 13.06 14.81 

Pipefitter/Plumber 

Instalador de 
Tuberia/Plomero 17 21.31 20.07 20.00 19.21 18.81 17.88 21.57 18.75 17.82 20.90 15.10 19.71 

Roofer Tejero/Instalador de Techos 18 17.44 11.90 13.76 10.28 13.99 13.41 15.82 18.83 13.64 15.15 12.84 15.37 
Sheet-Metal Worker Hojalatero 19 23.53 18.66 21.19 13.86 16.10 17.73 21.26 20.02 16.20 15.56 12.44 18.45 
Truck Driver (3 or more axles) Camionero (3 o más ejes) 20 13.47 9.46 10.65 9.14 11.44 11.08 16.01 12.82 9.32 9.82 10.22 13.89 

Truck Driver (2 axles, over 1 
ton) 

Camionero (2 ejes, más de 1 
tonelada) 21 14.24 7.55 8.38 9.62 7.29 8.37 10.09 12.98 9.62 10.92 10.90 13.31 

Truck Driver (2 axles, 1 ton & 
less) 

Camionero (2 ejes, menos de 
1 tonelada) 22 13.66 8.25 9.15 9.73 9.44 7.42 13.71 12.72 9.04 9.62 10.66 9.47 

               
APPRENTICESHIP REGULATIONS              

Under T.C.A., §12-4-415, the Prevailing Wage Commission has promulgated Rule 0800-3-2-.01(1) which provides that:  “Apprentices shall mean 
those persons registered individually under a bona fide apprenticeship program registered with the Bureau of Apprent 
               
AUTHORITY:  T.C.A., §12-4-415.  Administrative History: Original Rule filed June 4, 1976.  Effective: July 14, 1976.          
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ATTACHMENT 4 
LIQUIDATED DAMAGES  
 

Liquidated Damages for breakdowns and outages in excess of three (3) consecutive calendar days 
(per Section A.16) shall be at the prorated monthly maintenance amount quoted for the elevator, 
starting from the date of outage until the equipment is back up and fully operational.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



  45 

 
ATTACHMENT 5 

CONTRACTOR – EMPLOYEE NAMES, QUALIFICATIONS, AND EXPERIENCE   
(Employee information to be added at time of contract award) 

 
SERVICE SUPERVISOR:  GREG SLAGLE 

Education 
o Maumee High School, Maumee, OH 
o David Lipscomb University, Nashville, TN – B.S. Degree, Applied Chemistry with a Biology-

emphasis Major, Mathematics Minor 
o Elevator World Safety Course-2003 

 
Experience 

o 1982-2004, Elevator Mechanic, Automatic Elevator Company 
o 2004-Present, IUEC Elevator Mechanic, KONE Inc. 
 

Other 
Enrolled in CET Program and KONE training for all brands of equipment including, but not limited to: 
Automatic Elevators, KONE, Montgomery, Armor, Otis, Schindler, Westinghouse, Dover, 
ThyssenKrupp, US, and Haughton. 
 

ADJUSTER:  ALAN THACKER 
Education 

o Glencliff High School, Nashville, TN 
o Apprenticeship Program, Automatic Elevator Company 
o ASE Certification 
o ASE Master Pro Technician 

 
Experience 

o 1981-1990, Beaman Toyota - Mechanic 
o 1991-2004, Elevator Mechanic, Automatic Elevator Company 
o 2004-Present, IUEC Elevator Mechanic, KONE Inc 
 

Other 
o Certified Elevator Technologist and KONE trained for all brands of equipment including, but 

not limited to: Automatic Elevators, KONE, Montgomery, Armor, Otis, Schindler, 
Westinghouse, Dover, ThyssenKrupp, US, and Haughton. 

 
MECHANIC:  ROGER ROLLINS 

Education 
o Glencliff High School, Nashville, TN 
o Apprenticeship Program, Automatic Elevator Company 

 
Experience 

o 1983-1993, Frigidaire Company 
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o 1993-2004, Elevator Mechanic, Automatic Elevator Company 
o 2004-Present, IUEC Elevator Mechanic, KONE Inc 
 

Other 
Certified Elevator Technologist and KONE trained for all brands of equipment including, but not 
limited to: Automatic Elevators, KONE, Montgomery, Armor, Otis, Schindler, Westinghouse, Dover, 
ThyssenKrupp, US, and Haughton. 

HELPER:  ISRAEL LIGGETT 
Education 

o GED 
o Apprenticeship Program, Automatic Elevator Company  

 
Experience 

o 1990-1995, B & T Fence Company 
o 1995-1996, Walker Die Cast, Punch Operator 
o 2001-2004, Elevator Mechanic, Automatic Elevator Company 
o 2004-Present, IUEC Elevator Apprentice, KONE Inc. 
 

Other 
o Enrolled in CET Program and KONE training for all brands of equipment including, but not 

limited to: Automatic Elevators, KONE, Montgomery, Armor, Otis, Schindler, Westinghouse, 
Dover, ThyssenKrupp, US, and Haughton. 
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